

**GOVERNMENT OF SIKKIM
OFFICE OF THE CHIEF ENGINEER
RURAL MANAGEMENT & DEVELOPMENT DEPARTMENT
E-Procurement Notice**

The BID ID No:- SK-Ph XII(Batch-II) Re-Tender Online-02 OF 2018-19

The Chief Engineer, R.M & D.D. on behalf of Governor of Sikkim invites percentage rate bids through e-procurement. The bid should be submitted on line in website www.pmgstendersskm.gov.in for construction of respective works as detailed in the Annexure table by contractors of appropriate Class with the State Government for execution of civil works. The bidders should have the necessary Portal Enrolment, with his own Digital Signature Certificate – (DSC).

Procurement Officer	Bid Identification No	Availability of Tender on line for bidding		Last date of time for seeking tender clarification	Date & time of Opening of tender
		From	To		
Chief Engineer, R.M & D.D	SK-Ph XII (Batch-II) Re-Tender Online - 02 of 2018-19	27/04/2018 10.00 AM	07/05/2018 upto 10.00 AM	30/04/2018 upto 2.00 P.M.	07/05/2018 at 11.00 AM.


 Chief Engineer
 Rural Management & Development Department
 Government of Sikkim, Gangtok.

Annexure

Sl. No.	District	Package No.	VALUE OF WORK (Rs in lakhs)	E.M.D @ 2.5% (Rs. In lakhs)	CLASS OF CONTRACTOR	COST OF DOCUMENT (in Rs.)	PERIOD OF COMPLETION
1	East	I	1588.03	39.70	IA	100000	12 Months
2	North	II	1175.63	29.39	IA	100000	12 Months
3	North	III	1097.31	27.43	IA	100000	12 Months
4	North	IV	1083.37	27.08	IA	100000	12 Months
5	North	V	1497.07	37.43	IA	100000	12 Months
6	South	VI	1276.40	31.91	IA	100000	12 Months

Further details can be seen from the website www.pmgstendersskm.gov.in & www.sikkim.gov.in


Chief Engineer-cum-Empowered Officer
Rural Management & Development Department
Government of Sikkim, Gangtok.

Phase-XII (Batch-II) Re-Tender Packages

ANNEXURE

Sl. No.	District	Road Name	Proposal Type	Pavement Length (in KM)	Tender Amount	Class
1	East	L115-CHINZEY GAON TO CHINZEY SCHOOL	Stage-II	2.84	211.21	
2	East	L114-LINGDING TO SICHEY GAON VIA RAI GAON	Stage-II	4.175	311.24	
3	East	L123-DARAGAON TO MULLASSO	Stage-II	7.1	519.70	
4	East	L119-NECHUDARA TO BAHUN GAON(LINGDOK)	Stage-II	5.8	360.37	
5	East	L100-NH31A TO LOWER MARTAM	Stage-II	2.5	185.51	
		Package I			1588.03	IA
6	North	L022-SARCHOK TO SHAKOTHANG	Stage-II	5	305.19	
7	North	L034-NSH TO YAKFARM	Stage-II	3.73	230.79	
8	North	L028-NSH VIA U SHIP TO U GYER	Stage-II	10.65	639.65	
		Package II			1175.63	IA
9	North	L050-DSM TO KATAMMANTYAM	Stage-II	14.3	682.82	
10	North	L069-DAC APP RD TO RINGHIM GUMPA	Stage-II	7.15	414.49	
		Package III			1097.31	IA
11	North	L037-MANGAN SANKALAN TO KAZOR	Stage-II	5.96	327.91	
12	North	L072-L25 VIA THINGSHIM TO SORDONG	Stage-II	2.25	141.76	
13	North	L041-T01 VIA U TUMLONG TO L TUMLONG	Stage-II	4.35	261.15	
14	North	L070-T01 TO U SENTAM	Stage-II	6.75	352.55	
		Package IV			1083.37	IA
15	North	L077-NSH VIA SAMDOCHE TO U GAIKHANA	Stage-II	4.35	255.04	
16	North	L038-NAMPATAM TO PUNJUKYONG	Stage-II	4.1	210.26	
17	North	L071-NSH VIA TADONG TO U PHODONG	Stage-II	2.48	162.67	
18	North	L024-GAIREE TO U GAIREE	Stage-II	3.26	221.07	
19	North	L053-DSM TO U LINGDOM VIA L LINGDOM	Stage-II	2.52	173.60	
20	North	L051-DSM TO MANGZING	Stage-II	3.9	234.53	
21	North	L060-T04 VIA UPPER LINGDEM TO LAVAN	Stage-II	4.63	239.90	
		Package V			1497.07	IA

Sl. No.	District	Road Name	Proposal Type	Pavement Length (in KM)	Tender Amount	Class
22	South	L048-SINGTAM TO PALUNG	Stage-II	6.45	448.44	
23	South	L095-PWD Road to Rong Bul	Stage-II	4.425	302.65	
24	South	L083-Melli Jorethang Road to L Ramabong	Stage-II	7.5	525.31	
		Package VI			1276.40	IA


 Chief Engineer-cum-Empowered Officer
 Rural Management & Development Department
 Government of Sikkim, Gangtok.