

GOVERNMENT OF SIKKIM
OFFICE OF THE PRINCIPAL CHIEF ENGINEER
RURAL MANAGEMENT & DEVELOPMENT DEPARTMENT
E-Procurement Notice
The BID ID No:- SK-Ph XII Online-01 OF 2017-18

The Principal Chief Engineer. R.M & D.D. on behalf of Governor of Sikkim invites percentage rate bids through e-procurement. The bid should be submitted on line in website www.pmgstendersskm.gov.in for construction of respective works as detailed in the Annexure table by contractors of appropriate Class with the State Government for execution of civil works. The bidders should have the necessary Portal Enrolment, with his own Digital Signature Certificate – (DSC).

Procurement Officer	Bid Identification No	Availability of Tender on line for bidding		Last date of time for seeking tender clarification	Date & time of Opening of tender
		From	To		
Principal Chief Engineer, R.M & D.D	SK-Ph XII Online - 01/2017-18	29/06/2017 4.00 PM	30/07/2017 upto 4.00 PM	03/07/2017 upto 2.00 P.M.	31/07/2017 at 11.00 AM.

Principal Chief Engineer-cum-Empowered Officer
Rural Management & Development Department
Government of Sikkim, Gangtok.

Packages for PMGSY Phase XII (Batch-I) works.

Sl no	Pkg. No.	District	Name of the road	Type of proposal	Proposed length (in km)	Tender Amount
1	SK021	East	RCR FROM SINGTAM PENDAM ROAD TO SAWTAR	Complete	9.81	1336.45
2			RCR FROM SANG SIRWANI ROAD TO PHENGYANG BUSTY	Complete	4.60	631.06
3			RCR FROM SAKYONG PWD ROAD TO TINEK CHISOPANI DOKEY GAON	Complete	7.51	1064.49
4			RCR FROM SPWD ROAD TO DIWALITAR (UPPER TUMIN) VIA RAMAKRISHNA MANDIR	Complete	8.02	1085.21
5			Gurung turning to Gairigoan via Sansari Dara	Complete	4.13	599.44
6			LLHP to Saureni and Lower Nandok	Complete	5.00	696.88
7			CONSTRUCTION OF RCR FROM ASSAM LINGZEY SPWD ROAD TO RAJAKHARKHA	Complete	4.80	673.01
8			RCR FROM SPWD ROAD TO NIMTAR MANGTHANG	Stage-II	3	233.15
9			RCR FROM NH 31A TO SOUTH CHUBA	Stage-II	3.1	236.29
10			RCR FROM DOCHUNG TO BENG	Stage-II	5.8	413.14
11			Pabyuk Gumpa to Relling Busty	Stage-II	4.19	312.32
12			Upper Samsing to Changay Tokchi	Stage-II	4	297.13
13			Lower Lingtam to Subaney dara	Stage-II	3.93	319.70
14			L045-NH 31 A TO SOUTH CHUBA	LSB	30	240.98
15			L069-DOCHUNG TO BENG	LSB	20	193.30
			Package Total			8332.53

1	SK022	East	NH 10 to Samdur	Complete	2.02	285.66
2			SPWD road to Chinzey	Stage-II	2.5	177.63
3			L035-NH 10 To Samdur	LSB	30	252.47
			Package Total			715.76

1	SK023	East	Nimachen to Premlakha via Ghattey Khola	Complete	7.69	1018.69
2			Lower Lamaten to Upper Lamaten	Complete	8.50	1055.55
3			Rolep to Chungthang	Stage-II	6.12	492.34
4			L026-NIMACHEN TO PREMLAKHA	LSB	40	384.11
			Package Total			2950.69

1	SK011	North	DSM to Sangtok	Stage-II	5.24	403.17
2			DSM to Sagyong	Stage-II	5	387.62
			Package Total			790.79

1	SK012	North	DAC to Malling	Complete	2.05	326.72
2			NSH to Choten	Complete	1.68	258.36
3			L030-NSH to Chotan	LSB	60	510.11
			Package Total			1095.19

1	SK013	North	L077-NSH via Samdoche to U Gaikhana (Karki Khola)	LSB	30	249.63
2			L077-NSH via Samdoche to U Gaikhana (Phyom Chu)	LSB	75	626.31
3			Penlong to Gumpa School	Stage-II	2.21	169.98
			Package Total			1045.92

1	SK031	South	Pepthang School to Lower Pepthang	Complete	2.76	422.75
2			Upper Lingee 9th mile turning to Lingding.	Complete	4.43	586.42
			Package Total			1009.17

1	SK032	South	Chemchey to Tinkitam via Lukudung.	Complete	7.32	999.19
			Package Total			999.19

1	SK033	South	Kewzing PWD road to Tengeymendong	Complete	4.64	626.43
			Package Total			626.43

1	SK034	South	Ben PWD road Katuja to Lower Namphok.	Complete	8.30	1095.16
			Package Total			1095.16

1	SK035	South	Adarshgoan to Burul (via Rikkip Tslamthang)	Complete	6.50	860.03
			Package Total			860.03

1	SK036	South	SIKKIP TO AMBOTHEY CHISOPANI	Complete	14.04	1681.99
2			L070-Sikkip to Ambotey Chisopani	LSB	30	196.50
3			L070-Sikkip to Ambotey Chisopani	LSB	20	155.88
			Package Total			2034.36

1	SK037	South	MELLI SPWD ROAD TO PASSI (RATEYPANI)	Complete	11.94	1685.37
			Package Total			1685.37

1	SK041	West	RCR FROM SOMBARIA HILLEY SPWD RD. TO ANGDEN GUMPA(HATTA BAN VILLAGE)	Complete	10.95	1624.77
2			NAYA BAZAR RESHI SPWD RD. TO LOWER GELLING.	Stage-II	2.27	166.48
			Package Total			1791.24

1	SK042	West	L/TIKPUR PMGSY ROAD TO JARSHEY GAON VIA PRADHAN GAON AND LEM GAON.	Complete	6.99	1045.23
			Package Total			1045.23

1	SK043	West	Chingthang Bhatarai goan to Nilakantha	Complete	2.98	433.40
2			RCR from Darap to Chongri	Stage-II	4.58	331.29
3			RCR from Pelling Darap SPWD Rd to Singyang	Stage-II	1.8	123.77
			Package Total			888.46

1	SK044	West	RCR from Phamtam 5th Mile SPWD Rd to U/Gerethang	Stage-II	6.575	481.24
2			RCR from Legship to Phamtam	Stage-II	11.32	814.43
			Package Total			1295.67

1	SK045	West	PWD road Barasamdong to Dokchin Deythang	Complete	8.60	1194.19
2			Reshi to Zeel	Stage-II	8	578.18
			Package Total			1772.37
1	SK046	West	CHAKUNG SORENG SPWD RD. TO BHASMEY SADHUGAON.	Stage-II	3.13	219.81
2			SORENG KALUK SPWD RD. TO DEWANEY SAMDONG.	Stage-II	6.34	415.27
3			ARUBOTEY TO MANGALBARIA	Stage-II	7.536	540.78
4			CHAKUNG KHANISERBONG SPWD RD. TO L/KHANISERBONG.	Stage-II	2.747	191.38
5			CHAKUNG KHANISERBONG SPWD RD. TO U/KHANISERBONG.	Stage-II	3.4	230.41
6			Tadong Joubari PMGSY road to Bermiok Gumpa	Stage-II	2	147.28
			Package Total			1744.92
1	SK047	West	RCR from Yangthang to Kalej (Srijunga) via Toyang School	Stage-II	3.9	266.86
2			Gayten to Ferek	Stage-II	9.11	673.17
			Package Total			940.03
1	SK048	West	Middle Sanku to Lower Sanku via upper sanku narayan Gumpa	Complete	9.38	1318.15
			Package Total			1318.15
1	SK049	West	Dentam to Kumuk Sepi	Stage-II	7.64	568.85
			Package Total			568.85

Principal Chief Engineer-cum-Empowered Officer
Rural Management & Development Department
Government of Sikkim, Gangtok.